CITY & COUNTY OF SAN FRANCISCO
CONTRACT MONITORING DIVISION

CMD ATTACHMENT 5A
Requirements for SFPUC Regional Micro-LBE Set-Aside

Architecture, Engineering, & Professional Services Contracts
For Contracts less than or equal to the Minimum Competitive Amount
and that are advertised on or after November 1, 2025
&
General Services Contracts
For contracts less than or equal to the Threshold Amount
and that are advertised on or after November 1, 2025

PART 1. GENERAL

1.01 SAN FRANCISCO LABOR AND EMPLOYMENT CODE ARTICLE 131 (FORMERLY
KNOWN AS ADMINISTRATIVE CODE CHAPTER 12B) AND ADMINISTRATIVE CODE
CHAPTER 14B

A. To be eligible for this contract award, Proposers must agree to comply with the Local Business
Enterprise (“LBE”) requirements sanctioned by San Francisco Labor and Employment Code Article
131 (“Article 131”), and San Francisco Administrative Code Chapter 14B (“Chapter 14B”) and its
implementing Rules and Regulations. Article 131 and Chapter 14B are administered and monitored by
the San Francisco Contract Monitoring Division (“CMD”).

B. Article 131 and Chapter 14B and its implementing Rules and Regulations are incorporated by
reference herein as though fully set forth and provide that the failure of any Proposer or Consultant to
comply in good faith with these requirements shall be deemed a material breach of contract. Copies of
Article 131 and Chapter 14B and its implementing Rules and Regulations are available on the CMD
website at http://www.sfgov.org/cmd.

C. Micro-LBE Set-Aside Program

Under Section 14B.7(K)(2) of the Ordinance, the City may set-aside for competitive award to Micro-
LBEs: (1) Architecture, Engineering, and Professional contracts estimated by the Contract Awarding
Authority to be less than or equal to the Minimum Competitive Amount; and (2) General Services
contracts estimated by the Contract Awarding Authority to be less than or equal to the Threshold
Amount. The Certification application is available on the CMD website http:/www.sfgov.org/cmd.

The competitive award requirements shall otherwise apply to Contracts for the set-aside program, except that if (a) fewer than two
Micro-LBEs submit Proposals, or (b) the Contract Awarding Authority determines that the Contract would not be awarded at a fair
market price, then the Contract Awarding Authority may reject all Proposals and remove the Contract from the set-aside program.

For assistance with this CMD Attachment and/or assistance with the Equal
Benefits Program, please contact the CMD Main Office at (415) 554-0630
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CITY AND COUNTY OF SAN FRANCISCO
CONTRACT MONITORING DIVISION

CHAPTER 14B, CMD ATTACHMENT 5A

SFPUC Regional Micro-LBE Set-Aside
Architecture, Engineering, Professional Services &
General Services

Contracts that are set-aside for award to Micro-LBEs shall not be subject to the LBE sub participation
requirement under Section 14B.8 of the Ordinance. Micro-LBEs that subcontract any portion of a set-
aside contract should subcontract to businesses certified as Micro-LBEs to the maximum extent possible.

Micro-LBEs that subcontract any portion of a set-aside Contract must serve a Commercially Useful
Function based on the contract’s scope of work.

The Micro-LBE Proposer must perform at least 25% of the contract work. Additionally, there should not
be any modifications to increase the contract amount unless there is an unforeseen situation—any such
modification must have prior CMD approval.

To be eligible for a micro set-aside Contract the Proposer must be a CMD Certified Micro-LBE in a
certification category that corresponds with the scope of work called out by the Contract Awarding
Authority. A Proposer that has a certification application pending, that has been denied certification, that
has had its certification revoked or that is in the process of appealing a CMD denial or revocation at the
date and time the Proposal is due is not a Micro-LBE and is not eligible to bid on the Contract even if the
firm is later certified or ultimately prevails in its appeal.

D. PUC-LBEs and SFPUC Regional Projects

Pursuant to Chapter 14B, only established small public works/construction, construction material
supplies, construction equipment rental, trucking, and professional services firms including architecture
or engineering firms may be certified as PUC LBEs. Only firms located within the PUC water system
service area may be certified as PUC LBEs.

In addition to CMD Certified San Francisco (“SF”’) Micro-LBEs/NPEs, SFPUC Micro-LBEs are also
eligible to bid on Micro-LBE Set-Aside Contracts provided the project falls under one of the following
funding source requirements as determined by SFPUC:

1) It is a PUC Regional Project that is to be performed outside of the jurisdictional boundaries of
San Francisco and is included in the formally approved Capital Improvement Program of the
SFPUC’s approximately $4.6 billion project to seismically reinforce and otherwise enhance the
Hetch Hetchy water supply system, also known as the Water System Improvement Program
(“WSIP”), as it may be amended from time to time.

2) It is a PUC Regional Project that will be exclusively outside the jurisdictional boundaries of
San Francisco for which some or all of the cost will be shared by members of BAWSCA.

3) It is a PUC Regional Project that will be performed exclusively 70 miles or more beyond the
jurisdictional boundaries of San Francisco.

IMPORTANT NOTICE: In this CMD Attachment SA, the term “LBE” refers to both CMD
certified LBEs and PUC-LBE:s.

1.02  SUBMISSION OF CMD FORMS—PRE-AWARD

A. Failure to complete or submit any of the forms may cause the Proposer to be deemed non-responsive and
ineligible for contract award. For negotiated contracts: The schedule for the submission of forms will be
established by the CMD in conjunction with the Contract Awarding Authority on a contract-by contract
basis. Review the specific instructions and requirements on each CMD form.

1. FORM 2A: CMD Contract Participation Form: Identify the Proposer and all subconsultants.
The Micro-LBE Proposer must perform at least 25% of the contract work or the Proposal will be
deemed non-responsive. The Micro-LBE Proposer must specify the percentage and portion of
work to be self-performed.
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CHAPTER 14B, CMD ATTACHMENT 5A

SFPUC Regional Micro-LBE Set-Aside
Architecture, Engineering, Professional Services &
General Services

2. FORM 3: CMD Compliance Affidavit: Must be signed by Proposer under penalty of perjury.

1.03 CMD LBE CONTRACT PERFORMANCE FORMS—POST AWARD

1. FORM 7: CMD Progress Payment Form: The Proposer awarded the Contract shall submit
online using the Contract Awarding Authority’s City approved system with each payment request.
Failure to upload this information with each payment request may delay progress payment processing.

2. FORM 9: CMD Payment Affidavit: Following receipt of each progress payment from the
Contract Awarding Authority, a Form 9 (or the information on Form 9) must be submitted online
using the Contract Awarding Authority’s City approved system with the next progress payment
request. Subconsultants are then required to acknowledge payment from Contractor/Consultant online
using the Contract Awarding Authority’s City approved system. Failure to submit required
information may lead to withholding of progress payment, even if there are no
subcontractor/subconsultant payments for the reporting period.

3. FORM 8: CMD Exit Report and Affidavit: Submit with final Form 7. A separate Form 8 must
be completed for each LBE sub, supplier and vendor (including lower-tiers).

4. FORM 10: CMD Contract Modification Form: This form shall be completed by the Consultant
when any (all) amendments, modifications, or supplemental change orders cumulatively increase the
original contract amount by more than 20%, and then for all subsequent amendments, modifications
or change orders that cumulatively increase the last CMD approved value by 20%.

PART II. RATING BONUS
2.01 The rating bonus is not applicable to SFPUC Regional Micro-LBE Set-Aside Contracts.

PART III. LBE SUBCONTRACTOR/SUBCONSULTANT PARTICIPATION
3.01 The LBE sub participation requirement is not applicable to Micro-LBE Set-Aside Contracts.

3.02  Substitution, removal, or contract modification of LBE: No LBE sub, supplier or vendor listed on
Form 2A shall be substituted, removed from the Contract or have its Contract, purchase order or other
form of agreement modified in any way without prior CMD approval. Consultant must conduct good
faith efforts to replace an LBE sub with another LBE sub to comply with the LBE sub participation
requirement. In addition, any new subs must have CMD’s prior approval.

PART IV. NON COMPLIANCE AND SANCTIONS
A. Non-Compliance with Chapter 14B

1. A complaint of non-compliance concerning LBE participation initiated by any party after contract
award will be processed in accordance with Chapter 14B and its implementing Rules and
Regulations.

a. If the CMD Director determines that there is cause to believe that a Consultant has failed to
comply with any of the requirements of the Chapter 14B, CMD Rules and Regulations, or
contract provisions pertaining to LBE participation, the CMD Director shall notify the Contract
Awarding Authority and attempt to resolve the non-compliance through conference and
conciliation.

b. If the non-compliance is not resolved through conference and conciliation, the CMD Director
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CHAPTER 14B, CMD ATTACHMENT 5A
SFPUC Regional Micro-LBE Set-Aside
Architecture, Engineering, Professional Services &
General Services
shall conduct an investigation and, where the Director so finds, issue a written Finding of Non-
Compliance.

The Director’s finding shall indicate whether the Consultant acted in good faith or whether
noncompliance was based on bad faith noncompliance with the requirements of the Chapter 14B,
CMD Rules and Regulations, or contract provisions pertaining to LBE participation.

2.  Where the Director finds that the Consultant acted in good faith, after affording the Consultant notice
and an opportunity to be heard, the Director shall recommend that the Contract Awarding Authority take
appropriate action. Where the Director finds bad faith noncompliance, the Director shall impose
sanctions for each violation of the Ordinance, CMD Rules and Regulations, or contract provisions
pertaining to LBE participation, which may include:

a.

Issuing an Order of Debarment prohibiting the Consultant and affiliates from participating in City
Contracting for a period not to exceed five years and terminating any existing contracts or
subcontracts with the debarred Consultant, in accordance with the Administrative Debarment
provisions and procedures set forth in Administrative Code Chapter 28.

Determining that the Consultant has failed to comply with the provisions of Chapter 14B, sanctions
are as follows:

i.  suspend a Contract;
ii.  withhold funds;
iii.  assess penalties;
iv.  debarment;
v.  revoke CMD certification; or
vi.  pursuant to 14B.7(H)(2) of the Ordinance, assess liquidated damages in an amount up to
25% of the total amount of the Contract or subcontract, as applicable, or $1,000,
whichever is greatest as determined by CMD.

3. The Director’s determination of non-compliance is subject to appeal to the City Administrator pursuant
to CMD Rules and Regulations.

4. An appeal by a Consultant to the City Administrator shall not stay the Director's findings.

5. The CMD Director may require such reports, information and documentation from Consultants,
subconsultants, Contract Awarding Authorities, and heads of departments, divisions, and offices of the
City and County as are reasonably necessary to determine compliance with the requirements of Chapter
14B.

B. Procedure for the collection of penalties is as follows:

1. The CMD Director shall send a written notice to the Controller, the Mayor and to all Contract Awarding
Authorities or City and County department officials overseeing any Contract with the Consultant that a
determination of non-compliance has been made and that all payments due the Consultant shall be
withheld.

2. The CMD Director shall transmit a report to the Controller and other applicable City departments to
ensure that the liquidated damages are paid to the City.
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CITY AND COUNTY OF SAN FRANCISCO
CONTRACT MONITORING DIVISION

CHAPTER 14B, CMD ATTACHMENT 5A

SFPUC Regional Micro-LBE Set-Aside
Architecture, Engineering, Professional Services &
General Services

FORM 2A: CMD CONTRACT PARTICIPATION FORM

Section 1: This form must be submitted with the Proposal or the Proposal may be deemed non-responsive and
rejected. Proposer must perform at least 25% of the work and must be listed below demonstrating that it will
meet this requirement. Subconsultants, suppliers, vendors, and all lower tiers should be listed on this form.

Contract: Check one (if applicable)

Firm:

Contact Person:

[] Check if you are a Certified Micro-LBE

Address:
City/ZIP
Phone
*Type: ldentify if Prime (P), Subconsultant (S), or Vendor (V)
é Prime, Subconsultant, Supplier, Portion of Work Mi::r:g];(lz_aBtEeor % of
> Vendor (Describe Scope(s) of Work) Small-LBE Work
%
%
%
%
%
%
%
Total Contract Amount 100%

| declare, under penalty of perjury under the laws of the State of California, that | am utilizing the above
Consultants for the portions of work and amounts as reflected in the Proposal for this Contract.

Owner/Authorized Representative (Signature): Date:

Print Name and Title: Title:

** See LBE Directory on CMD website http://www.sfgov.org/cmd for each firm’s status.
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CITY AND COUNTY OF SAN FRANCISCO
CONTRACT MONITORING DIVISION

CHAPTER 14B, CMD ATTACHMENT 5A

SFPUC Regional Micro-LBE Set-Aside
Architecture, Engineering, Professional Services &
General Services

Section 2. Proposer, Subconsultant, and Vendor Information

Provide information for each firm listed in Section 1 of this form. Firms which have previously worked on City
Contracts may already have a vendor number. Vendor numbers of LBE firms are located on the CMD LBE website at
http://www.sfgov.org/cmd.http://sfgov.org/cmd Use additional sheets if necessary.

FIRM NAME: VENDOR #:
ADDRESS: FEDERAL ID #:
CITY, ST, ZIP: PHONE: EMAIL:
SERVICE:

FIRM NAME: VENDOR #:
ADDRESS: FEDERAL ID #:
CITY, ST, ZIP: PHONE: EMAIL:
SERVICE:

FIRM NAME: VENDOR #:
ADDRESS: FEDERAL ID #:
CITY, ST, ZIP: PHONE: EMAIL:
SERVICE:

FIRM NAME: VENDOR #:
ADDRESS: FEDERAL ID #:
CITY, ST, ZIP: PHONE: EMAIL:
SERVICE:

FIRM NAME: VENDOR #:
ADDRESS: FEDERAL ID #:
CITY, ST, ZIP: PHONE: EMAIL:
SERVICE:

FIRM NAME: VENDOR #:
ADDRESS: FEDERAL ID #:
CITY, ST, ZIP: PHONE: EMAIL:
SERVICE:
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CITY AND COUNTY OF SAN FRANCISCO
CONTRACT MONITORING DIVISION

CHAPTER 14B, CMD ATTACHMENT 5A

SFPUC Regional Micro-LBE Set-Aside
Architecture, Engineering, Professional Services &
General Services

FORM 3: CMD COMPLIANCE AFFIDAVIT

1. Micro-LBE Prime Proposer should specify on the space below the dollar amount and portion of work to be
self-performed

S and Scope of Work:

2. | will ensure that my firm complies fully with the provisions of Chapter 14B and its implementing Rules and
Regulations and attest to the truth and accuracy of all information provided regarding such compliance.

3. Upon request, | will provide the CMD with copies of Contracts, subcontract agreements, certified payroll
records and other documents requested so the HRC and CMD (as applicable) may investigate claims of
discrimination or non-compliance with either San Francisco Labor and Employment Code Article 131
(formerly known as Administrative Code Chapter 12B) or Chapter 14B.

4. | acknowledge and agree that any monetary penalty assessed against my firm by the Director of the CMD
shall be payable to the City and County upon demand. | further acknowledge and agree that any monetary
penalty assessed may be withheld from any monies due to my firm on any Contract with the City and
County of San Francisco.

5. | declare and swear under penalty of perjury under the laws of the State of California that the foregoing
statements are true and correct and accurately reflect my intentions.

Signature of Owner/Authorized Representative:

Owner/Authorized Representative (Print)

Name of Firm (Print)

Title and Position

Address, City, ZIP

Federal Employer Identification Number (FEIN):

Email

Date:
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CITY AND COUNTY OF SAN FRANCISCO
CONTRACT MONITORING DIVISION

CHAPTER 14B, CMD ATTACHMENT 5A

SFPUC Regional Micro-LBE Set-Aside
Architecture, Engineering, Professional Services &
General Services

FORM 7: CMD PROGRESS PAYMENT FORM

To be submitted electronically using the Contract Awarding Authority’s City approved system.

To be entered by Prime Consultant and submitted to the Contract Awarding Authority with its monthly progress payment
application (transmit to the following).

TO: Resident Engineer or Inspector COPY: CMD Contract Compliance Officer
FROM: Date:

SECTION 1. Fill in all the blanks

Contract Number: Contract Name:

Reporting Period From: To: Progress Payment No:

The information submitted on Sections 1 and 2 of this form must be cumulative for the entire contract as opposed to
individual task orders. Additionally, the information submitted on Sections 1 and 2 of this form must be consistent. See
next page for Section 2.

. Original Contract Award Amount:

Amount of Amendments and Modifications to Date:

Total Contract to Date including Amendments and Modifications (Line 1 + Line 2):

Amount Invoiced this submittal period: Professional Fees:

Amount Invoiced this submittal period: Reimbursable Expenses:

Gross Amount Invoiced this submittal period (Line 4 + Line 5):

All Previous Gross Amounts Invoiced:

R 72 N Vo S Vo B ¥, BN Vo B Ve B V2 B V0

Total Gross Amounts of Progress Payments Invoiced to Date (Line 6 + Line 7):

:ooo\lom.th—\

Percent Completed (Line 8 + Line 3): %

Prime Consultant, including each Joint Venture partner, must sign this form.

Owner/Authorized Representative (Signature) Owner/Authorized Representative (Signature)
Name (Print) Title Name (Print) Title
Firm Name Firm Name
Telephone Email Telephone Email
Date Date
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SFPUC Regional Micro-LBE Set-Aside
Architecture, Engineering, Professional Services &
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CITY AND COUNTY OF SAN FRANCISCO
CONTRACT MONITORING DIVISION

SECTION 2. For column “A”, list the Prime Consultant, each Joint Venture partner and ALL subconsultants, vendors, and suppliers including an, 3rd, 4th and 5t tier
subconsultants. Make copies if more space is needed. Prime Consultant must retain copies of all the prime and subconsultant invoices supporting the information
tabulated for this progress payment. CMD reserves the right to request and review this information up to five (5) years following project completion and, upon request,
the Prime Consultant shall submit the requested information to CMD within 10 business days.

Notes:

1) Failure to submit all required information may lead to partial withholding of progress or final payment.

2) ALL firms must be CONTINUOUSLY listed on column “A” regardless if a firm is not requesting payment.

Identify LBE Sub participation requirement(s) for this contract: N/A

Identify the LBE Sub commitment(s) for this contract:

A B o D E F G H
Name of Firm - o S [
5 & S - £ 2 3
s %2 9 5~ £ SgE =
List Prime Consultant/JV B ” £ o §2 =8 £3 S 3 S 8
partners at the prime and I £ B Crmlu 2T ST °
609w O VU g oo EE T od OS>~ 9
sub levels, and all subs, Sv 3 «E 8 o585 5 5% ST wo o W
vendors and suppliers for Service Performed %5 S < 2 %A S 25 z g 1 252 4]
all tiers oS €= duy =0 £5 £S5 0 I
. 3] 33 EST O+ 25 = LS S
32 gL <5 8v Sa ECyU b
. o e © G <3 -5 B~ 3 e SEB o
(For each firm, indicate if it E 5 J 82 & gx g 2 g
: o o -
is an LBE.) e 5 < < 5
o
%
%
%
%
%
%
%
LBE Sub-Totals %
%
Reimbursables/ODCs %
CONTRACT TOTALS %
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CITY AND COUNTY OF SAN FRANCISCO
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CHAPTER 14B, CMD ATTACHMENT 5A
SFPUC Regional Micro-LBE Set-Aside
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General Services

FORM 9: CMD PAYMENT AFFIDAVIT

To be submitted electronically using the Contract Awarding Authority’s City approved system.
TO: Project Manager/Designee COPY TO: CMD Contract Compliance Officer

Firm: Date:

List the following information for each progress payment received from the Contract Awarding Authority. Use additional
sheets to include complete payment information for all LBE subs, suppliers, and vendors (including lower tiers) utilized

on this Contract. Failure to submit all required information may lead to partial withholding of progress payment or final
payment.

Contract Number: Contract Name:

Contract Awarding Department:

Progress Payment No.: Period Ending:

Amount Received: S Date: Warrant/Check No.:

] Check box and sign below if there is no sub payment for this reporting period.

Check
Number/

Payment .
Sub/Vendor Name Business Address Amount Paid gate Electronic
Transfer

Number

I/We declare, under penalty of perjury under the laws of the State of California that the above
information is complete, that the tabulated amounts paid to date are accurate and correct.

Prime Consultant, including each Joint Venture partner, must sign this form (use additional sheets if necessary)

Owner/Authorized Representative (Sighature) Owner/Authorized Representative (Signature)
Name (Print) Title Name (Print) Title
Firm Name Firm Name
Telephone Email Telephone Email
Date Date
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CITY AND COUNTY OF SAN FRANCISCO
CONTRACT MONITORING DIVISION

FORM 8: CMD EXIT REPORT AND AFFIDAVIT

Prime Consultant must complete and sign Sections 1 and 4 of this form for each LBE subconsultant/supplier/trucker (including each
lower-tier LBE). All LBEs must complete and sign Sections 2 and 3 of this form. Please be sure to keep a copy of your
outreach/delivery efforts (e.g., email, USPS certified mail, etc.) to the LBE sub(s). These forms should be submitted to the Contract
Awarding Authority and CMD with the final progress payment request if the Contract has an LBE sub participation requirement.

TO: Resident Engineer Inspector COPY: CMD Contract Compliance Officer
FROM (Contractor): Date Transmitted:

SECTION 1.
[] Please check this box if there are no LBE subconsultants/suppliers for this Contract.
[] Please check this box if the LBE sub fails to complete and sign this form within 5 business days (see Section 3).

Reporting Date: Contract Name:

Name of LBE: Portion of Work (Trade):
Original LBE Contract Amount: $

Change Orders, Amendments, Modifications: $

Final LBE Contract Amount: )

Amount of Progress Payments Paid to Date: $

Amount Owing including all Change Orders, Amendments and Modifications $

Explanation by Prime Consultant if the final contract amount for this LBE is less than the original contract amount:

SECTION 2. Please check one:
[] 1did NOT subcontract out ANY portion of our work to another subcontractor.
[ 1DID subcontract out our work to:

Name of Firm: Amount Subcontracted: $

Name of Firm: Amount Subcontracted: S

SECTION 3.
To be completed/signed by the LBE subconsultant/supplier/trucker:
[] 1agree with the above completed Section 1.

[] Idisagree with the above completed Section 1.

If “I disagree” is checked above, please explain. LBE sub must address any discrepancies within 5 business days after it has
received this form from the Prime Consultant. If the LBE sub fails to submit the form within 5 business days, the Prime Consultant
will note this under Section 1 of this form and submit the form as is with the final progress payment.

Owner/Authorized Representative (Signature) Name and Title (Print)

Firm Name Telephone Email Date
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SECTION 4.

If this form is submitted without the LBE’s signature, the Prime Consultant must enclose verification of delivery of this form to
the LBE.

| declare, under penalty of perjury under the laws of the State of California, that the information contained in Section 1 of this
form is complete, that the tabulated amounts paid to date are accurate and correct, and that the tabulated amounts owing will
be paid within three (3) days after receipt of the City’s final payment under the Contract.

Owner/Authorized Representative (Signature)

Name and Title (Print)

Firm Name

Telephone Email Date

-12 -

11/01/2025



CITY AND COUNTY OF SAN FRANCISCO
CONTRACT MONITORING DIVISION

CHAPTER 14B, CMD ATTACHMENT 5A

SFPUC Reginal Micro-LBE Set Aside
Architecture, Engineering, Professional Services &
General Services

FORM 10: CMD CONTRACT MODIFICATION FORM

Prime Consultant must submit this form with the required supporting documentation and obtain prior CMD
approval when processing amendments, modifications or change orders that cumulatively increase the original
contract amount by more than 20%, and then for all subsequent amendments, modifications or change orders that
cumulatively increase the last CMD approved value by 20%. This form must be completed prior to the approval of
such amendments, modifications or change orders.

Name of Project/Contract Title:

Original Contract Amount:

Total Contract Amount as Modified to Date:

Amount of Current Modification Request:

New Total Contract Amount after Current Modification Request:

REQUIRED INFORMATION:

1. A list of all prior contract amendments, modifications, supplements, and/or change orders leading up to this
modification, including those leading up to the amendment which increased the original contract amount by
more than 20%. Please list below.

Modification/ Amount of Modification/
Amendment . Brief Description of Services/Work
Number Amendment (If Applicable)

2. A spreadsheet showing each firm’s participation for the overall contract, including each firm’s participation to
date and proposed participation under the modification.

PROPOSED CONTRACT VALUE WITH NEW MODIFICATION/AMENDMENT

LBE LBE Projected LBE
Commitment(s) Participati Commitment(s)
. articipation . )
at the Time of To-Date Including This
Bid Mod/Amend
Micro-LBE % % %
Small-LBE % % %
SBA-LBE % % %
TOTALS % % %
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Projected Proiected
Commitment Dollar Overall Dollar OveraJll % with
Firm Name made at time Invoiced To- Invoiced % To-Date Amount with 7
. . This
of Bid/Proposal Date This Mod/Amend
Mod/Amend
% | S % | S %
% | S % | S %
% | S % | S %
% | S % | S %
% | S % | S %
% | S % | S %
% | S % | S %
% | S % | S %
% | S % | S %
% | S % | S %
LBE TOTALS: % | S % | S %
TOTALS: % | S % | S %

A brief description of the work to be performed under this amendment, modification, or changeorder.
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For any listed LBE that is currently under its commitment or is not projected to meet its committed percentage
of overall work, please provide an explanation as to why this is the case.

LBE Firms Falling Short of
Commitment or Not
Projected to Meet Their Reason
Committed Percentage of
Work:

Owner/Authorized Representative (Signature)

Name and Title (Print)

Firm Name

Telephone Email Date
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